

# Project Estimation (Approved)

Project: John Office Renovation

Version: 1

Status: Approved

Created: 5/26/2026

Approved: 5/26/2026

Remarks: Approved (pdf attach after restart)

## Cost Breakdown

Labor: 80,000

Material: 100,000

Service: 200,000

Contingency: 344,999.78

Total: 724,999.78

Generated by DesynFlow